



**TELCOVANTAGE PHILIPPINES
SERVICES INC.**

Unit 1811 North Tower Park Triangle
Corporate Plaza, 32nd St. cor 11th Ave, Bonifacio
Global City, Taguig City 1634 Tel. No.:

PURCHASE ORDER

PO No.	PO-2026000027
Date	22 June 2026

VENDOR: JEWEL INOTECH CONSTRUCTION SERVICES		VENDOR NO.: 1000026		PAYMENT TERMS: Refer to the PO notes below.		
CONTACT PERSON: ANGELITO BARCIAL		TEL. NO.: +639766680860		DOWNPAYMENT AMT: PHP 43,451.10		
ADDRESS: 303 L. Dela Torre St., Mag-Asawang Sapa, Sta. Maria, Bulacan		FAX NO.: -				
LINE NO.	ITEM CODE	DESCRIPTION	QUANTITY	UoM	UNIT PRICE	AMOUNT
0010		Services: SKY Cable Coaxial Cable Full Teardown, Recovery of Pole Equipment and Accessories, 1 Las Pinas City/Municipality, 5 Nodes, 16.093 km Mobilization Date: 06/22/2026 Delivery Date: 06/30/2026 PR No.: PR-2026000027 Requisitioner: MBacayo	1.00	LOT	144,837 PHP	144,837 PHP
DELIVERY ADDRESS: Pls coordinate with Mae Bacayo mae.bacayo@telcovantage.com						
INCOTERMS: -		DATE PREPARED: 06/22/2026		APPROVED BY: Edardnal Giovanni C. Canicula Meinardo A. Opiana Teresa Grecia N. Beltran		
IMPORTANT !!!		NOTE: THIS IS AN ELECTRONICALLY APPROVED PURCHASE ORDER (PO). MANUAL SIGNATURE IS NOT REQUIRED.				



**TELCOVANTAGE PHILIPPINES
SERVICES INC.**

Unit 1811 North Tower Park Triangle
Corporate Plaza, 32nd St. cor 11th Ave, Bonifacio
Global City, Taguig City 1634 Tel. No.:

PURCHASE ORDER

PO No.	PO-2026000027
Date	22 June 2026

VENDOR: JEWEL INOTECH CONSTRUCTION SERVICES	VENDOR NO.: 1000026	PAYMENT TERMS: Refer to the PO notes below.
CONTACT PERSON: ANGELITO BARCIAL		
ADDRESS: 303 L. Dela Torre St., Mag-Asawang Sapa, Sta. Maria, Bulacan	TEL. NO.: +639766680860 FAX NO.: -	DOWNPAYMENT AMT: PHP 43,451.10
TERMS AND CONDITIONS		
Project: EXTRACTION OF COAXIAL CABLES AND POLE-EQUIPMENT (JEWEL INOTECH CONSTRUCTION SERVICES)		
This PO is governed by the Service Agreement for EXTRACTION OF COAXIAL CABLES AND POLE-EQUIPMENT with Ref No. CM-1N-2026-017, as may be amended.		
Terms and Conditions:		
- Amount indicated here are VAT-Inclusive. - Delivery Date/Period Covered: Vendor shall immediately mobilize upon PO release; any changes to the delivery date can only be superseded by a mutually agreed and signed Project Timeline between TelcoVantage and Vendor - Payment Terms: - Thirty percent (30%) of the value of the scope shall be paid by TelcoVantage to the Vendor. Payment shall be within 10 days from date of issue of the PO. - The remaining balance of 60% of the value shall be paid via Progressive Billing on a per completed Node or batch of Nodes. Payment shall be made after the 30% Total DP is exhausted against completed works. Each Progressive Billing shall be paid by TelcoVantage to the Vendor within thirty (30) calendar days from the date of receipt of a complete and correct invoice. - Final Billing shall be 10% of the PO value as retention fee. Payment shall be made within thirty (30) calendar days from the date of receipt of complete and correct invoice - Additional costs beyond the PO value indicated shall be handled via a Change Request, to be filed by the Project Manager for approval. - The issuance of any subsequent Purchase Order, call-off, or work release under this Agreement shall not give rise to any additional downpayment obligation, unless TVPH and the Subcontractor expressly agree in writing to increase the downpayment by way of a formal amendment to this Agreement. - Liquidated Damages: As per Agreement - Liabilities and Indemnities: As per Agreement - Scope of Work: As per Agreement Annex A - List of Sites: See next page, B (List of Sites and Details)		
A. Instructions to Vendor:		
- All invoice(s) should be provided in duplicate (2) copies. - Indicate Purchase Order (PO) reference number in all copies of invoice(s). - Ensure that authorized receiving personnel or users signs over his/her printed name & indicate the date received on all copies of invoice(s). - If the billing is in the form of a Statement of Account (SOA), vendor should provide TIN on the face of the SOA. - Issuance of handwritten or typewritten invoices is discouraged. - All original copy of invoices and proofs of delivery of goods or proofs of completion of service will be submitted to Location: Unit 1811, North Tower, Park Triangle Corporate Plaza, 32nd street cor. 11th Ave, BGC, Taguig City. Contact Person: Mae Selina H. Bacayo / Teresa Grecia N. Beltran Contact Number: 0961-4734695 / 0920-9680070 - All other supporting documents other than those submitted to Finance, will be submitted to the Project Manager of TelcoVantage - Duplicate copies of invoice(s) shall be retained with the receiving personnel for Goods Receipt (GR). Processing of payment shall start as soon as items are tagged as GR.		
DELIVERY ADDRESS: Pls coordinate with Mae Bacayo mae.bacayo@telcovantage.com		
INCOTERMS: -	DATE PREPARED: 06/22/2026	APPROVED BY: Edardnal Giovanni C. Canicula Meinardo A. Opiana Teresa Grecia N. Beltran
IMPORTANT !!!	NOTE: THIS IS AN ELECTRONICALLY APPROVED PURCHASE ORDER (PO). MANUAL SIGNATURE IS NOT REQUIRED.	

**TELCOVANTAGE PHILIPPINES****SERVICES INC.**

Unit 1811 North Tower Park Triangle
Corporate Plaza, 32nd St. cor 11th Ave, Bonifacio
Global City, Taguig City 1634 Tel. No.:

PURCHASE ORDER

PO No.	PO-2026000027
Date	22 June 2026

VENDOR: JEWEL INOTECH CONSTRUCTION SERVICES	VENDOR NO.: 1000026	PAYMENT TERMS: Refer to the PO notes below. DOWNPAYMENT AMT: PHP 43,451.10															
CONTACT PERSON: ANGELITO BARCIAL																	
ADDRESS: 303 L. Dela Torre St., Mag-Asawang Sapa, Sta. Maria, Bulacan	TEL. NO.: +639766680860 FAX NO.: -																
9. Any violation of the above instruction may lead to delay of payment or non-payment. In the event that payment is delayed (i.e. exceed the agreed payment terms indicated herein), please submit a Statement of Account (SOA) to Finance and notify Project Management team of such occurrence.																	
10. It is hereby understood that by serving the requirement of TelcoVantage, you agree to adhere to the terms & conditions stated in this PO.																	
B. List of Sites and Details																	
SUMMARY:																	
<table><thead><tr><th>S/N</th><th>REGION</th><th>AREA/CITY</th><th>NO OF NODES</th><th>ESTIMATED STRAND CABLE LENGTH (KM)</th></tr></thead><tbody><tr><td>1</td><td>NCR</td><td>Las Pinas</td><td>5</td><td>16.093</td></tr><tr><td colspan="3">TOTAL</td><td>5</td><td>16.093</td></tr></tbody></table>	S/N	REGION	AREA/CITY	NO OF NODES	ESTIMATED STRAND CABLE LENGTH (KM)	1	NCR	Las Pinas	5	16.093	TOTAL			5	16.093		
S/N	REGION	AREA/CITY	NO OF NODES	ESTIMATED STRAND CABLE LENGTH (KM)													
1	NCR	Las Pinas	5	16.093													
TOTAL			5	16.093													
DELIVERY ADDRESS: Pls coordinate with Mae Bacayo mae.bacayo@telcovantage.com																	
INCOTERMS: -		DATE PREPARED: 06/22/2026	APPROVED BY: Edardnal Giovanni C. Canicula Meinardo A. Opiana Teresa Grecia N. Beltran														
IMPORTANT !!!		NOTE: THIS IS AN ELECTRONICALLY APPROVED PURCHASE ORDER (PO). MANUAL SIGNATURE IS NOT REQUIRED.															


ANGELITO BARCIAL